

BY CRD WEBSITE

December 2, 2020

File: 30.20.17-02

TO ALL TENDERERS

Dear Sir/Madam:

**RE: SUPPLY OF MATERIALS FOR HARTLAND LANDFILL PHASE 2, CELL 3, 171M AND
175M LIFT HORIZONTAL GAS WELLS
INVITATION TO QUOTE 30.20.17-02
– ADDENDUM NO. 1**

In accordance with the provision contained in the "Information to Bidders" for Invitation to Quote 30.20.17-02, Addendum No. 1 is hereby issued and a copy attached.

Yours truly,



Brad Munro, C.Tech.
Senior Project Coordinator
Parks & Environmental Services Department

Attachment(s): Addendum 1
Revised for Addendum 1 – Schedule of Quantities and Prices

BM/ljf



Making a difference...together

CAPITAL REGIONAL DISTRICT
SUPPLY OF MATERIALS FOR HARTLAND LANDFILL
PHASE 2, CELL 3, 171M AND 175M LIFT HORIZONTAL GAS WELLS
INVITATION TO QUOTE 30.20.17-02
ADDENDUM NO. 1

TO ALL CONTRACTORS AND TENDERERS:

This letter shall serve as confirmation that the revisions included herein as Addendum No. 1 shall form part of the Contract Documents for Invitation to Quote 30.20.17-02.

ADDENDUM NO. 1

Revise the Invitation to Quote Documents as follows:

3.2 Schedule of Quantities and Prices

Delete the Schedule of Quantities and Prices in its entirety and replace with the attached Revised for Addendum 1 – Schedule of Quantities and Prices.

All Tenderers shall acknowledge receipt and acceptance of this Addendum No. 1 by signing and dating in the spaces provided below and submitting the signed Addendum with the Tender. Tenders submitted without this Addendum may be considered incomplete.

Yours truly,



Brad Munro, C.Tech.
Senior Project Coordinator
Parks & Environmental Services Department

BM/ljf

December 2, 2020

TENDERER - Please print name

SIGNATURE

30.20.17-02

DATE

3.2. Schedule of Quantities and Prices

1. The Bidder agrees that the unit prices quoted herein provide for the completion of the Work as required in the Contract Documents.
2. No other payment will be made to the Supplier, except for extra work or changed work agreed to in writing by the Owner and the Supplier. Prices include all applicable fees and are F.O.B. prepaid according to the Delivery Location.
3. Prices include all applicable fees and are F.O.B. prepaid according to the Delivery Location.
4. Show GST and PST separately in the table below.

ITEM	UNIT	LENGTH (m)	QUANTITY	UNIT RATE	AMOUNT (\$)	GST	PST
200mm Dia. DR11 IPS PERFORATED Pipe HDPE PEXPE (3-5/8" Dia. holes @ 120 Degrees & 200mm Linear Spacing)	ea.	15.24	60	\$	\$	\$	\$
200mm Dia. DR11 IPS Pipe HDPE, PEXPE	ea.	15.24	6	\$	\$	\$	\$
150mm Dia. DR11 IPS PERFORATED Pipe HDPE PEXPE (3-5/8" Dia. holes @ 120 Degrees & 200mm Linear Spacing)	ea.	15.24	182	\$	\$	\$	\$
150mm Dia. DR11 IPS Pipe HDPE, FLxFL w/ DI Bur	ea.	15.24	36	\$	\$	\$	\$
150mm Dia. DR11 IPS 30 Degree Elbow Fabbed HDPE, PEXPE	ea.	n/a	18	\$	\$	\$	\$
150mm Dia. DR11 IPS Tee Molded HDPE, FLxFLxFL	ea.	n/a	18	\$	\$	\$	\$
150mm Dia. DR11 IPS Wye Molded HDPE, FLxFLxFL	ea.	n/a	18	\$	\$	\$	\$
150mm Dia. Valve Spacer Fabbed 50mm Thick	ea.	n/a	36	\$	\$	\$	\$
150mm Dia. IPS HDPE Blind Flange 25mm Thick	ea.	n/a	54	\$	\$	\$	\$
150mm Dia. DR11 IPS Cap Molded HDPE	ea.	n/a	4	\$	\$	\$	\$
Hot Dipped Galv. Boltpack & Buna-N Gasket 150#	ea.	n/a	108	\$	\$	\$	\$
XL - Hot Dipped Galv. Boltpack & Buna-N Gasket 150#	ea.	n/a	18	\$	\$	\$	\$

Capital Regional District
Supply of Materials for Hartland Landfill Phase 2, Cell 3, 171m and 175m Lift
Horizontal Gas Wells
Invitation to Quote 30.20.17-02

Revised for Addendum 1 – 30.20.17-02

ITEM	UNIT	LENGTH (m)	QUANTITY	UNIT RATE	AMOUNT (\$)	GST	PST
S.S. Boltpack & Buna-N Gasket 150#	ea.	n/a	18	\$	\$	\$	\$
50mm PVC Horiz. Flo-Wing Wellhead /w Brass Port	ea.	n/a	18	\$	\$	\$	\$
50mm PVC Horiz. Flo-Wing Wellhead /w Quick Connect	ea.	n/a	18	\$	\$	\$	\$
100mm x 50mm Flexible Fernco 1056-42 Coupling	ea.	n/a	18	\$	\$	\$	\$
4.6m Wide, Non Woven Geotextile 'Texel' 060C (or equal)	ea.	91	24	\$	\$	\$	\$
150mm Dia. PVC Butterfly Valve 'N' Lever Operated	ea.	n/a	18	\$	\$	\$	\$
TOTALS					\$	\$	\$

 Signature of Bidder

 Corporate Name of Bidder