



ADDENDUM No. 1

to the

CONTRACT DOCUMENTS for

Maliview Sewer Outfall Repair - Pipe Lining Contract

Invitation To Tender No. SSI 2017-036

To All Respondents:

February 6, 2018

The following changes, additions, and/or deletions are hereby made a part of the Contract documents for Capital Regional District, Salt Spring Island Electoral Area Maliview Sewer Outfall Repair - Pipe Lining Contract Invitation to Tender as fully and completely as if the same were fully set forth therein:

The following question(s) were asked:

Q1.	Has the sewer outfall been videoed (CCTV-ed) internally?
A1.	No, the sewer outfall has not been videoed internally. However an external inspection of the sewer outfall was conducted, and external portions of the outfall were videoed. This video can be shared with the successful proponent.

Delete Page 15 in entirety, and replace with the below:

TENDER SUMMARY

Total from Schedule of Prices and Estimated Quantities ⁽¹⁾ (page 14). Total of both Phase 1 and Phase 2.	\$
Contingency Allowance ⁽²⁾	\$
Sub-Total	\$
Goods and Services Tax (GST)	\$
Registration No:	
Total Tendered Amount Carried to Tender Form (page14)	\$

Signature of Tenderer

NOTE:

1. The quantities listed in the Schedule of Prices and Estimated Quantities are approximate only and shall be used for the purpose of obtaining comparable Total Tendered Amounts only.
2. No payment of the contingency allowance shall be made unless authorized in writing by the Engineer prior to the commencement of such work. The contingency allowance shall be used for such work that is not included in the Contract Documents or Drawings and is deemed as an extra to the Contract. The Contractor shall have no claim for loss of profit or loss of anticipated revenue from this item. The contingency allowance stated in these documents must be included in the Total Tendered Amount.

End of addendum.